

Addendum Number 2Date: May 22, 2025Project: Brannan Mountain Water Tank ProjectOwner: Willow Creek Community Service District

This addendum provides changes and/or clarifications, to the Contract Documents. These modifications pertain to the sections referenced below and to all other referenced or applicable sections in the Contract Documents.

Please sign the addendum receipt acknowledgment form and return to the Owner with your cost proposal and other required forms and documents.

Changes and/or clarifications to the bidding and contracting documents are as follows:

Change: Bid Opening Date is being extended to June 6th, 2025 @ 2:00p.m. Location, method, and described procedures remain unchanged. This is to allow for additional noticing for Disadvantaged Business Enterprise (DBE) Requirements. The Willow Creek Community Service District will provide public noticing in the local newspaper and on their website. It is the Contractor's responsibility to solicit and engage DBE subcontractors. Contractor must submit Form 4500-3 and 4500-4 in addition to the original bidding documents.

Addendum Receipt Acknowledgement Form

Receipt of Acknowledgement:

My firm received Addendum No. 2, consisting of 1 page (including this sheet), for the Brannan Mountain Water Tank Project on May 22, 2025.

Name of Firm _____

Name (Print) _____

Name (Signature) _____

Date: _____